STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 10/ 20/ 05 I N SAN DI EGO COUNTY AT VARI QUS
CONTRACT NUMBER 11- 265504 LOCATI ONS
LOCATI ON 11- SD- 5- R35. 8/ R36. 3
CONCRETE BARRI ER AND CRASH CUSHI ONS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 1, 110, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 24/ 05
CONTRACT CODE 'E '
34 CONTRACT | TEMS

FEDERAL AID ACI M X073- (073)E
G X073- (073) E

TOTAL NUMBER OF WORKI NG DAYS 130

PERCENT OVER EST 3. 32

949 252- 0441

NUMBER OF BI DDERS 1 ENG NEERS EST 966, 640. 00 AMOUNT OVER 32, 080. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 998, 720. 00 1 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

00615876

FAX 949 252- 0266



11- 265504
11- SD- 5- R35
10/ 20/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
10/ 24/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MOORE ELECTRI C
CORONA CA

LANDSCAPI NG

LI GHTI NG



11- 265504 Bl D245

11- SD- 5- R35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
10/ 20/ 05 10/ 24/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 600. 00 600. 00
4 074041 STREET SVEEPI NG LS LUVMP SUM 12, 000. 00 12, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,000. 00 7, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00 130, 000. 00
8 (S) 037547 TRAFFI C PLASTI C DRUM EA 19 110. 00 2, 090. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 000. 00 16, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 580 100. 00 58, 000. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 350. 00 19, 600. 00
12 (S) 037548 TEMPORARY CRASH CUSHI ON ( ADI EM EA 1 5, 000. 00 5, 000. 00
13 037549 REMOVE S| NGLE THRI E BEAM BARRI ER M 1,520 20. 00 30, 400. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 42.00 9, 240. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 110 12.00 1, 320. 00
16 037550 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 32 240. 00 7, 680. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 500. 00 8, 500. 00
19 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 11, 000. 00 11, 000. 00
20 (S) 200052 PRUNE EXI STI NG PLANTS M 1, 600 16. 00 25, 600. 00
21 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 000. 00 7, 000. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 16, 000. 00 16, 000. 00
23 (S) 208910 EXTEND 250 MV CONDUI T M 2 1, 000. 00 2, 000. 00
24 260201 CLASS 2 AGGREGATE BASE VB 74 110. 00 8, 140. 00
25 566012 ROADSI DE SI GN - TWD POST EA 1 1, 500. 00 1, 500. 00
26 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 600. 00 600. 00
EXI STI NG POST
27 037551 PREPARE AND PAI NT CONCRETE BARRI ER MR 1, 230 4.00 4,920. 00
(TYPE K)
28 037552 TERM NAL SECTI ON ( TYPE K) EA 1 1, 000. 00 1, 000. 00
29 (S) 833080 CONCRETE BARRI ER ( TYPE K) M 1,520 128. 00 194, 560. 00
30 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 2 60, 000. 00 120, 000. 00
31 839701 CONCRETE BARRI ER ( TYPE 60) M 380 320. 00 121, 600. 00
32 839706 CONCRETE BARRI ER ( TYPE 60G) M 34 680. 00 23, 120. 00
33 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 52, 000. 00 52, 000. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 85, 000. 00 85, 000. 00

TOTAL 998, 720. 00



